STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS
PROPGOSALS | SSUED 16

NUMBER OF BI DDERS 7
PROGRAM ELEMENTS

Bl D RANK

07/ 30/ 02
05- 453904

Bl D

I N MONTEREY COUNTY NEAR BRADLEY AT

SUMMARY

VARI QUS LOCATI ONS

05- MON- 101- R5. 1/ R19. 4

DI SADVANTAGED BUSI NESS ENTERPRI SE -

FUND TOTAL
ENG NEERS EST

HB1

MODI FY ADJACENT FREEWAY AREAS

2, 685, 000

2,361, 000. 00 AMOUNT UNDER

12. 0%

TOTAL NUMBER OF WORKI NG DAYS

453, 499. 90

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PACE 1

07/ 31/ 02
CONTRACT CODE "A '
80 CONTRACT | TEMS

FEDERAL AlD ACST- Ql01- (012)E
PH QLO1- (012) E

180

PERCENT UNDER EST 19. 21

RAS

Bl D TOTAL

1, 907, 500. 10

1, 929, 736. 00

1, 986, 796. 00

1,992, 154. 00

2,211,887.30

Bl DDER | D

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

MADONNA CONSTRUCTI ON COVPANY

P O BOX 3910

FAX

SAN LU S OBl SPO CA 93403

UNI ON ASPHALT | NC

P O BOX 1280
SANTA MARI A CA 93456

R BURKE CORPCRATI ON
P O BOX 957

FAX

FAX

SAN LU S OBl SPO CA 93406- 0957

A J D AN

P O BOX 636
SANTA MARI A CA 93456

CONSTRUCTI ON CO I NC

FAX

JOHN MADONNA CONSTRUCTI ON

COVPANY
P O BOX 5310

FAX

SAN LU S OBl SPO CA 93405

805 543-0300
00065547
805 541-3067

805 922-9858
00523019
805 349-8301

805 543-8568
00264193
805 543-2521

805 925-9533
00178450
805 922-9983

805 543-7751
00358030
805 543-7754



05- 453904
05- MON- 101
07/ 30/ 02

2,237,888.00

2,419, 557. 00

3

4

VWHI TAKER CONSTRACTORS | NC

P O BOX 918
SANTA MARGARI TA CA 93453

PAVEX CONSTRUCTI ON DI VI SI ON

P O BOX 50001
WATSONVI LLE CA 95077

805 438-5751
00556738
FAX 805 438-5752

831 768-2700
00000022
FAX 831 768-2701

Bl D245
PAGE 2
07/31/02



05- 453904
05- MON- 101
07/ 30/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 3
07/31/02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

APCO
GOSHEN CA

GELCO SERVI CES | NC
WOCDLAND CA

HARRI S SALI NAS REBAR
LI VERMORE CA

KARLESKI NT CRUM | NC
SAN LU S OBl SPO CA

M BUMGARNER | NC
LI VERMORE CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

SUPER SEAL AND STRI PE
FI LLMORE CA

| TEM5 42 THRU 45

| TEM 18

| TEM 49

| TEMS 31 THRU 38

ITEMS 8, 19 THRU 21, 72 AND 74 THRU 78

I TEMS 4 THRU 6,

I TEM5S 9, 10, 79 AND 80

11, 22, 50, 71 AND 73 (PARTI AL)



05- 453904 Bl D245

05- MON- 101 PAGE 4

07/ 30/ 02 07/31/02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY I TEMS 42 THRU 45 (PARTI AL)
LI NCOLN CA
ACACI A LANDSCAPI NG AND EROCSI ON CONTRCL | TEMS 31 THRU 38
SANTA BARBARA CA
M BUMGARNER | NC I TEM5S 8, 19 THRU 21 AND 74 THRU 78
LI VERMORE CA
STATEW DE SAFETY AND SI GNS I TEMS 4, 5, 11, 22, 50 AND 71 THRU 73 ( PARTI AL)
NI POMO CA
SUPER SEAL AND STRI PE I TEM5S 9, 10, 79 AND 80
FI LLMORE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 APCO ASPHALT CONCRETE DI KE
GOSHEN CA
HARRI' S SALI NAS REBAR REBAR
LI VERMORE CA
KARLESKI NT CRUM | NC LANDSCAPI NG AND | RRI GATI ON
SAN LU S OBl SPO CA
M BUMGARNER | NC VETAL BEAM GUARD RAI LI NG
LI VERMORE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PORTI ON)
NI POMO CA

CONTI NUED ON NEXT PAGE



05- 453904
05- MON- 101
07/ 30/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 5
07/31/02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

SUPER SEAL AND STRI PE
FI LLMORE CA

Bl DDER | D NAME AND ADDRESS

PAVEMENT MARKI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A B S L CONSTRUCTI ON
HAYWARD CA

APCO
GOSHEN CA

KARLESKI NT CRUM | NC
SAN LU S OBl SPO CA

KARLESKI NT CRUM | NC
SAN LU S OBI SPO CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

Bl DDER | D NAME AND ADDRESS

REMOVE CONCRETE DI KE ( PORTI ON)

ASPHALT CONCRETE DI KE

HI GHWAY PLANTI NG, EROSI ON CONTROL AND PLANT ESTABLI SHVENT

| RRI GATI ON SYSTEM

CONSTRUCTI ON AREA SI GNS, ROADSI DE SI GNS AND DELI NEATOR

GUARD RAI LI NG AND OBJECT MARKER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

APCO
GOSHEN CA

HARRI S REBAR
LI VERMORE CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE ( PARTI AL)

REBAR



05- 453904
05- MON- 101
07/ 30/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 6

07/31/02
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

KARLESKI NT CRUM
SAN LU S OBI SPO CA

M BUMGARNER
LI VERMORE CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

SUPER SEAL AND STRI PE
FI LLMORE CA

Bl DDER | D NAME AND ADDRESS

| RRI GATI ON

GUARD RAI L ( PARTI AL)

SI GNS

STRI PI NG ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY
LI NCOLN CA

BAI BAS SAFETY SERVI CE
ATASCADERO CA

KARLESKI NT CRUM
SAN LU S OBI SPO CA

M BUMGARNER
LI VERMORE CA

SANTCS TRUCKI NG
CLOVIS CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

TRAFFI C CONTROL ( PARTI AL)

LANDSCAPI NG AND ERGCSI ON CONTROL

METAL BEAM GUARD RAI L AND FENCI NG ( PARTI AL)

TRUCKI NG

CONSTRUCTI ON AREA S| GNS ( PARTI AL)



05- 453904 Bl D245

05- MON- 101 PAGE 7

07/ 30/ 02 07/31/02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 SUPER SEAL AND STRI PE STRI PI NG
FI LLMORE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 APCO ASPHALT CONCRETE DI KE
GOSHEN CA
BAI BAS SAFETY SERVI CE TRAFFI C CONTROL ( PARTI AL)
ATASCADERO CA
COCOK CONCRETE M SCELLANEQUS | RON, STEEL AND PRECAST PRODUCTS
REDDI NG CA
FRANK MEDI NA GENERAL ENG NEERI NG CONTRACTOR TRUCKI NG ( PARTI AL)
OROVI LLE CA
GELCO SERVI CES | NC CURE I N PLACE PI PE
WOODLAND CA
HARRI' S SALI NAS REBAR REBAR
LI VERMORE CA
KARLESKI NT CRUM LANDSCAPI NG AND ERCSI ON CONTROL
SAN LU S OBl SPO CA
M BUMGARNER VETAL BEAM GUARD RAI L
LI VERMORE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND SI GNS

Pl SMO BEACH CA
CONTI NUED ON NEXT PAGE



05- 453904
05- MON- 101
07/ 30/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 8

07/31/02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 SUPER SEAL AND STRI PE
FI LLMORE CA

STRI PI NG



05- 453904 Bl D245

05- MON- 101 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 9
07/ 30/ 02 07/31/02
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 071325 TEMPORARY FENCE ( TYPE ESA) M 110 16. 00 1, 760. 00
2 024142 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 43 300. 00 12, 900. 00
3 024143 FLARED END SECTI ON PROTECTI ON EA 21 300. 00 6, 300. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 30, 000. 00* 30, 000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 120, 000. 00* 120, 000. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWVP SUM 47, 500. 00* 47, 500. 00
7 150605 REMOVE FENCE M 55 10. 00 550. 00
8 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 54 40. 00 2,160. 00
9 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 270 45. 00 12, 150. 00
STRI PE
10 (S) 150711 REMOVE PAI NTED TRAFFI C STRI PE M 280 6. 00 1, 680. 00
11 150746 REMOVE ROADSI DE SI GN ( TI MBER PCLE) EA 9 250. 00 2, 250. 00
12 150771 REMOVE ASPHALT CONCRETE DI KE M 6, 750 5.00 33, 750. 00
13 150805 REMOVE CULVERT M 26 90. 00 2,340. 00
14 024144 REMOVE RI SER M 6 120. 00 720. 00
15 150820 REMOVE | NLET EA 65 950. 00 61, 750. 00
16 150821 REMOVE HEADWAL L EA 29 1, 050. 00 30, 450. 00
17 150823 REMOVE DOWNDRAI N M 6 100. 00 600. 00
18 024145 CURE- | N- PLACE PI PE M 34 1, 100. 00 37, 400. 00
19 (S) 024224 SALVAGE TERM NAL SYSTEM EA 2 1, 500. 00 3, 000. 00
20 (S) 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 31 60. 00 1, 860. 00
21 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 320 45. 00 14, 400. 00
22 152390 RELOCATE ROADSI DE SI GN EA 44 150. 00 6, 600. 00
23 152604 MODI FY | NLET EA 3 1, 000. 00 3, 000. 00
24 153213 REMOVE CONCRETE ( STRUCTURE) VB 42 190. 00 7,980. 00
25 153214 REMOVE CONCRETE CURB M 3, 860 11.00 42, 460. 00
26 153220 REMOVE CONCRETE ( CHANNEL) VB 7 190. 00 1, 330. 00
27 160101 CLEARI NG AND GRUBBI NG LS LUWVP SUM 60, 000. 00* 60, 000. 00
28 190101 ROADWAY EXCAVATI ON VB 2,630 32.00 84, 160. 00
29 190110 LEAD COVPLI ANCE PLAN LS LUWVP SUM 5, 000. 00* 5, 000. 00
30 194001 DI TCH EXCAVATI ON VB 65 50. 00 3, 250. 00
31 (S) 200001 H GHWAY PLANTI NG LS LUWVP SUM 8, 000. 00* 8, 000. 00
32 (S) 203001 ERCSI ON CONTRCL ( BLANKET) MR 4,100 6.70 27,470. 00
33 (S) 203014 FI BER ( EROSI ON CONTRCL) KG 2,250 .80 1, 800. 00
34 (S) 203045 PURE LI VE SEED ( EROSI ON CONTRQOL) KG 50 110. 00 5, 500. 00
35 (S) 203056 COMMERCI AL FERTI LI ZER ( EROCSI ON CONTROL) KG 750 1.30 975. 00
36 (S) 203061 STABI LI ZI NG EMJLSI ON ( EROSI ON CONTROQL) KG 230 4.00 920. 00
37 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUWVP SUM 3, 000. 00* 3, 000. 00



05- 453904 Bl D245

05- MON- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
07/ 30/ 02 07/ 31/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
38 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 7, 000. 00* 7, 000. 00
39 260201 CLASS 2 AGGREGATE BASE VB 1, 400 67.00 93, 800. 00
40 390103 ASPHALT CONCRETE ( TYPE B) TONN 3, 240 67. 00 217, 080. 00
41 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 1, 040 21. 00 21, 840. 00
AREA)
42 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 1,020 2.50 2, 550. 00
43 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 50 2.50 125. 00
44 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 6, 000 2.50 15, 000. 00
45 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 150 2.50 375. 00
46 (F) 510410 CLASS 1 CONCRETE ( STRUCTURE) MB 193.2 1, 400. 00 270, 480. 00
47 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 195. 1 1, 200. 00 234, 120. 00
48 (F) 510526 M NOR CONCRETE ( BACKFI LL) VB 12.7 170. 00 2,159. 00
49 (F) 520101 BAR REI NFORCI NG STEEL KG 14, 541 2.10 30, 536. 10
50 568023 I NSTALL ROADSI DE SI GN EA 9 1, 560. 00 14, 040. 00
(LAM NATED WOOD BOX POST)
51 650075 600 MV REI NFORCED CONCRETE Pl PE M 160 330. 00 52, 800. 00
52 650077 750 MM REI NFORCED CONCRETE PI PE M 19 340. 00 6, 460. 00
53 650079 900 MM REI NFORCED CONCRETE Pl PE M 25 350. 00 8, 750. 00
54 650081 1050 MM REI NFORCED CONCRETE Pl PE M 13 400. 00 5, 200. 00
55 650089 1500 MM REI NFORCED CONCRETE Pl PE M 4 1, 500. 00 6, 000. 00
56 664004 200 MM CORRUGATED STEEL PI PE M 3 200. 00 600. 00
(2.01 MM THI CK)
57 664015 450 MM CORRUGATED STEEL PI PE M 5 250. 00 1, 250. 00
(2.01 MV THI CK)
58 664020 600 MM CORRUGATED STEEL Pl PE M 2 300. 00 600. 00
(2.01 MM THI CK)
59 705042 300 MM STEEL FLARED END SECTI ON EA 1 400. 00 400. 00
60 705044 450 MM STEEL FLARED END SECTI ON EA 1 500. 00 500. 00
61 705045 600 MM STEEL FLARED END SECTI ON EA 22 600. 00 13, 200. 00
62 705047 750 MM STEEL FLARED END SECTI ON EA 7 650. 00 4, 550. 00
63 705048 900 MM STEEL FLARED END SECTI ON EA 7 800. 00 5, 600. 00
64 705049 1050 MM STEEL FLARED END SECTI ON EA 2 900. 00 1, 800. 00
65 721009 ROCK SLOPE PROTECTI ON VB 120 160. 00 19, 200. 00
(FACING METHOD B)
66 729010 ROCK SLOPE PROTECTI ON FABRI C M2 280 5. 00 1, 400. 00
67 731501 M NOR CONCRETE ( CURB) VB 10 700. 00 7,000. 00
68 (F) 750001 M SCELLANEQUS | RON AND STEEL KG 16, 962 2.50 42, 405. 00
69 800051 FENCE (TYPE WV MNETAL POST) M 23 20. 00 460. 00



05- 453904 Bl D245

05- MON- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
07/ 30/ 02 07/ 31/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
70 810110 SURVEY NMONUMENT EA 1 400. 00 400. 00
71 820107 DELI NEATOR ( CLASS 1) EA 91 35. 00 3, 185. 00
72 820118 GUARD RAI LI NG DELI NEATOR EA 200 25. 00 5, 000. 00
73 820141 OBJECT MARKER (TYPE K- 1) EA 8 60. 00 480. 00
74 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 1, 400 60. 00 84, 000. 00
75 (S) 839552 TERM NAL SECTI ON ( TYPE Q) EA 7 200. 00 1, 400. 00
76 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 5 3, 000. 00 15, 000. 00
77 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 3 2, 500. 00 7,500. 00
78 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 9 700. 00 6, 300. 00
79 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 3, 600 2.20 7,920. 00
( SPRAYABLE)
80 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 370 11.00 4,070. 00

TOTAL 1, 907, 500. 10



| TEM
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05- 453904
05- MON- 101
07/ 30/ 02

. 00*
. 00*
.00

7480.
11696.
4662.
7425.
98650.
47527.
1540.
1296.
3132.
3010.
6678.
16875.
2834.
4356.
74750.
28072.
726.
29920.
1320.
837.
14080.
6556.
5085.
53340.
37635.
1330.
10760.
152540.
1650.
7410.
6202.
23575.
1012.
11800.
825.
345.
8511.
8421.
91000.

SUMMARY

OF

REMA/

. 00*
. 00*
.00

8000.
170000.
36000.
1100.
1404.
5670.
3360.
7110.
60750.
7020.
3240.
35100.
21750.
720.
23800.
1400.
868.
15040.
7040.
5700.
25200.
50180.
3500.
60000.
139390.
5000.
4875.
10000.
18450.
3150.
5500.
1725.
805.
5000.
8500.
98000.

N |

NG BI DDERS
FOURTH
Bl D AMOUNT

12. 00 1320.
300. 00 12900.
400. 00 8400.
8, 000. 00* 8000.
54, 650. 00* 54650.
36, 000. 00* 36000.
25. 00 1375.
25.00 1350.
20. 00 5400.
12. 00 3360.
800. 00 7200.
8. 00 54000.
300. 00 7800.
70. 00 420.
800. 00 52000.
900. 00 26100.
95. 00 570.
4,500. 00 153000.
700. 00 1400.
30. 00 930.
50. 00 16000.
150. 00 6600.
600. 00 1800.
1, 500. 00 63000.
13. 00 50180.
200. 00 1400.
40, 000. 00* 40000.
49. 00 128870.
2,500. 00* 2500.
70. 00 4550.
10, 000. 00* 10000.
4.00 16400.
2.00 4500.
120. 00 6000.
2.50 1875.
4.00 920.
3, 000. 00* 3000.
9, 000. 00* 9000.
75. 00 105000.

Bl D245
PAGE 12
07/31/02
FI FTH
Bl D AMOUNT
5.90 649
470. 00 20210
550. 00 11550
8, 550. 00* 8550
72, 000. 00* 72000
44, 000. 00* 44000
12.50 687
24.40 1317
18. 00 4860
11. 00 3080
750. 00 6750
6. 65 44887
990. 00 25740
1, 200. 00 7200
545. 00 35425
800. 00 23200
125. 00 750
1, 330. 00 45220
660. 00 1320
26. 60 824
44. 40 14208
150. 00 6600
1, 350. 00 4050
815. 00 34230
11.00 42460
420. 00 2940
34, 200. 00* 34200
33. 00 86790
5, 000. 00* 5000
53. 00 3445
9, 400. 00* 9400
3.75 15375.
130. 00 292500
105. 00 5250
2.20 1650.
3.30 759.
3, 000. 00* 3000.
8, 100. 00* 8100.
56. 00 78400



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

05- 453904
05- MON- 101
07/ 30/ 02

110.
2, 970.
2, 090.
770.

168480.
10920.
2550.
170.
14400.
555.
309120.
259483.
3225.
43623.
11187.
27200.
4123.
6650.
4303.
1644.
345.
1210.
532.
345.
363.
14256.
5082.
6349.
2300.
14640.
3360.
11000.
82265.
1472.
635.
2912.
3300.
264.
84000.
770.
14850.
6270.
6930.

SUMMARY

OF

REMA/

220320.
19760.
2040.
100.
18000.
300.
231840.
204855.
3810.
29082.
11700.
70400.
9500.
13250.
8450.
4000.
1140.
2000.
1260.
350.
400.
11000.
4900.
7000.
2600.
20400.
1400.
8400.
59367.
1242.
600.
3003.
2400.
280.
105000.
840.
16000.
6600.
7200.

NI NG BI DDERS
FOURTH
Bl D AMOUNT

76. 00 246240.
12. 00 12480.
3.00 3060.
11. 00 550.
2.50 15000.
5.00 750.
1, 100. 00 212520.
1, 130. 00 220463.
500. 00 6350.
2.00 29082.
1, 500. 00 13500.
340. 00 54400.
500. 00 9500.
550. 00 13750.
600. 00 7800.
1, 500. 00 6000.
300. 00 900.
200. 00 1000.
500. 00 1000.
200. 00 200.
300. 00 300.
700. 00 15400.
1, 000. 00 7000.
1, 100. 00 7700.
1, 700. 00 3400.
130. 00 15600.
7.00 1960.
700. 00 7000.
2.00 33924.
50. 00 1150.
600. 00 600.
35. 00 3185.
20. 00 4000.
35. 00 280.
65. 00 91000.
120. 00 840.
3, 300. 00 16500.
2, 300. 00 6900.
850. 00 7650.

Bl D245
PAGE 13
07/31/02
FI FTH
Bl D AMOUNT
83. 00 268920.
20. 00 20800.
2.80 2856.
2.80 140.
2.80 16800.
2.80 420.
1, 650. 00 318780.
1, 200. 00 234120.
400. 00 5080.
1.90 27627.
1, 250. 00 11250.
265. 00 42400.
520. 00 9880.
430. 00 10750.
530. 00 6890.
1, 150. 00 4600.
210. 00 630.
195. 00 975.
408. 00 816.
200. 00 200.
280. 00 280.
370. 00 8140.
485. 00 3395.
660. 00 4620.
1, 130. 00 2260.
150. 00 18000.
2. 80 784.
1, 500. 00 15000.
2.60 44101.
100. 00 2300.
330. 00 330.
32.00 2912.
11.00 2200.
33. 00 264.
60. 00 84000.
110. 00 770.
3, 000. 00 15000.
2,100. 00 6300.
770.00 6930.



05- 453904

F REMAI NI NG BI DDERS

05- MON- 101 SUMMARY O
07/ 30/ 02

------------------------------- | <o
SECOND | THI RD |
Bl D AMOUNT | Bl D AMOUNT |
. 60 2160. 00| . 60 2160. 00|
4. 40 1628. 00| 5. 00 1850. 00|

1, 929, 736. 00 1, 986, 796. 00

Bl D AMOUNT |

1.00 3600. 00|
5. 00 1850. 00|

1,992, 154. 00

Bl D245
PAGE 14
07/31/02

.60 2160. 00
4.40 1628. 00

2,211, 887. 30



05- 453904 Bl D245
05- MON- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 15
07/ 30/ 02 07/31/02
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT
1 23. 80 2618. 00 15. 00 1650. 00
2 220. 00 9460. 00 550. 00 23650. 00
3 337.00 7077.00 1, 000. 00 21000. 00
4 10, 500. 00~ 10500. 00 7, 000. 00* 7000. 00
5 251, 500. 00* 251500. 00 198, 000. 00* 198000. 00
6 27, 650. 00* 27650. 00 14, 000. 00* 14000. 00
7 16. 00 880. 00 10. 00 550. 00
8 32.00 1728. 00 22.00 1188. 00
9 49. 00 13230. 00 16. 10 4347. 00
10 6. 10 1708. 00 9.75 2730. 00
11 1, 100. 00 9900. 00 675. 00 6075. 00
12 2.00 13500. 00 7.00 47250. 00
13 930. 00 24180. 00 325. 00 8450. 00
14 1, 250. 00 7500. 00 700. 00 4200. 00
15 564. 00 36660. 00 750. 00 48750. 00
16 3,457. 00 100253. 00 1, 200. 00 34800. 00
17 200. 00 1200. 00 75. 00 450. 00
18 1, 630. 00 55420. 00 1, 000. 00 34000. 00
19 850. 00 1700. 00 600. 00 1200. 00
20 54. 00 1674. 00 24.00 744. 00
21 43. 00 13760. 00 40. 00 12800. 00
22 427. 00 18788. 00 135. 00 5940. 00
23 1, 850. 00 5550. 00 1, 300. 00 3900. 00
24 1,110. 00 46620. 00 600. 00 25200. 00
25 20. 10 77586. 00 10. 00 38600. 00
26 222.00 1554. 00 300. 00 2100. 00
27 60, 000. 00* 60000. 00 60, 000. 00* 60000. 00
28 28. 50 74955. 00 130. 00 341900. 00
29 7, 950. 00* 7950. 00 4, 500. 00* 4500. 00
30 65. 00 4225. 00 145. 00 9425. 00
31 10, 370. 00* 10370. 00 8, 500. 00* 8500. 00
32 3.74 15334. 00 3.40 13940. 00
33 1.32 2970. 00 1.20 2700. 00
34 129. 00 6450. 00 94. 00 4700. 00
35 2.20 1650. 00 2.00 1500. 00
36 3.30 759. 00 3. 00 690. 00
37 3, 025. 00* 3025. 00 2, 750. 00* 2750. 00
38 8, 000. 00~ 8000. 00 7, 280. 00* 7280. 00
39 69. 50 97300. 00 55. 00 77000. 00
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BI D AMOUNT BI D AMOUNT

40 64. 00 207360. 00 85. 00 275400. 00
41 7.00 7280. 00 14. 00 14560. 00
42 6. 40 6528. 00 1.70 1734. 00
43 10. 50 525. 00 1.70 85. 00
44 5. 40 32400. 00 1.70 10200. 00
45 8. 00 1200. 00 1.70 255. 00
46 1, 710. 00 330372. 00 1, 900. 00 367080. 00
47 1, 500. 00 292650. 00 1, 600. 00 312160. 00
48 300. 00 3810. 00 180. 00 2286. 00
49 3. 00 43623. 00 2.00 29082. 00
50 1, 950. 00 17550. 00 1, 130. 00 10170. 00
51 231. 00 36960. 00 350. 00 56000. 00
52 380. 00 7220. 00 800. 00 15200. 00
53 308. 00 7700. 00 770. 00 19250. 00
54 331.00 4303. 00 660. 00 8580. 00
55 455. 00 1820. 00 900. 00 3600. 00
56 165. 00 495. 00 550. 00 1650. 00
57 150. 00 750. 00 400. 00 2000. 00
58 175. 00 350. 00 840. 00 1680. 00
59 175. 00 175. 00 450. 00 450. 00
60 217.00 217.00 500. 00 500. 00
61 427. 00 9394. 00 525. 00 11550. 00
62 632. 00 4424. 00 650. 00 4550. 00
63 750. 00 5250. 00 750. 00 5250. 00
64 1, 700. 00 3400. 00 1, 000. 00 2000. 00
65 115. 00 13800. 00 160. 00 19200. 00
66 13.50 3780. 00 2.25 630. 00
67 164. 00 1640. 00 625. 00 6250. 00
68 2.00 33924. 00 2.50 42405. 00
69 30. 00 690. 00 20. 00 460. 00
70 490. 00 490. 00 1, 500. 00 1500. 00
71 52.00 4732. 00 29. 00 2639. 00
72 12. 00 2400. 00 10. 00 2000. 00
73 49. 00 392. 00 30. 00 240. 00
74 59. 00 82600. 00 54. 25 75950. 00
75 110. 00 770. 00 100. 00 700. 00
76 2,970. 00 14850. 00 2,700. 00 13500. 00
77 2,090. 00 6270. 00 1, 900. 00 5700. 00
78 770.00 6930. 00 700. 00 6300. 00
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BI D AMOUNT [ BI D AMOUNT
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. 57 2052. 00| .52 1872. 00
4.40 1628. 00| 4.00 1480. 00
2,237,888. 00 2,419, 557. 00
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